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12. Estimated Preliminary Engineering Costs    
Previously Approved HBP Participating Cost
(round to nearest $1,000)
Requested HBP Cost Increase
(round to nearest $1,000)
HBP Participating Subtotal
(round to nearest $1,000)
Non-Participating (round to nearest $1,000)
PreviouslyApproved HBP Participating Cost
(round to nearest $1,000)
HBP Participating Subtotal
(round to nearest $1,000)
Non-Participating (round to nearest $1,000)
Requested HBPCost Increase
(round to nearest $1,000)
Preliminary R/W Work
Acquisitions
Notes:
1. RAP = Relocation Assistance Program. See LAPM Chapter 13 for more details.
2. If utility work is to be a construction contract item, those costs should be included in the construction phase. 
         Work by the Local Public Agency (LPA) support should be included in the Right of Way phase.
Bridge Construction
Previously ApprovedHBP Participating Cost 
(round to nearest $1,000)
Requested HBPCost Increase
(round to nearest $1,000)
HBP Participating Subtotal
(round to nearest $1,000)
Non-Participating(round to nearest $1,000)
Construct Bridge
Construct Bridge
Retaining Wall Structure(s) (do not include standard 
monolithic wingwalls)
Bridge Removal
Bridge Removal
Slope Protection
Rock Slope Protection
Channel Work
Channel Work
Detour. Stage Construction
Detour - Stage Construction
Approach Roadway
Approach Roadway
Utility Relocation
Utility Relocation
Mobilization
Mobilization
Subtotal:
Total Un-Escalated Construction Cost:
Note: Costs listed above must not account for cost escalation as escalation will be accounted for in the subsequent table. Engineer’s Estimates                   must be provided with LAPG 6-A/6-D submittals once the 65% PS&E milestone has been achieved.
Non-Participating (round to nearest $1,000)
HBP Participating
(round to nearest $1,000)
Un-escalated Total Construction Cost
CTC approved escalation rate, see HBP website for approved rate
Anticipated number of years until construction
Escalation factor
Total Construction Cost:
Note: Construction costs listed above must include escalation at the approved escalation rate. Engineer’s Estimates must be provided with          LAPG 6-A/6-D submittals once the 65% PS&E milestone has been achieved.
Note: Costs listed above must not account for cost escalation as escalation will be accounted for in the subsequent table. Engineer’s Estimates         must be provided with LAPG 6-A/6-D submittals once the 65% PS&E milestone has been achieved.
Note: Construction costs listed above must include escalation at the approved escalation rate. Engineer’s Estimates must be provided with                   LAPG 6-A/6-D submittals once the 65% PS&E milestone has been achieved.
1. For further information on Value Engineer Analysis, Mid-Level, and High Cost Bridge projects see LAPG Chapter 6: HBP Guidelines.
2. If question 17 or question 18 is checked as “Yes", I certify that the project sponsor acknowledges and agrees to the programing policies         associated with Mid-Level and High Cost bridge projects. 
Please indicate the only HBP total participating (eligible for reimbursement) costs for this project in the below table, rounded to the nearest $1,000. Federal Fiscal Years (FFY) are from October 1–September 30. All programming is done by FFY.
PE                  = Preliminary Engineering (Not to exceed 25% of CON and consultant contract management and quality assurance                           not to exceed 15% of consultant costs).
R/W         = Right of Way
CON         = Construction
Cont         = Contingency (including supplement work) not to exceed 25% (preliminary estimate) nor 10% of CON for final design.
CE         = Construction Engineering (Not to exceed 15% of CON). 
LTEM         = Long Term Environmental Mitigation
For Caltrans use only (check all that apply):
For Caltrans use only. I have reviewed this application for completeness and have forwarded copies to the Office of Program Management and Structures Local Assistance, as needed. check one.
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